REFM LOGISTICS SUPPORT TIRNO-05-R-00001 (Draft)

SECTION F — DELIVERABLES OR PERFORMANCE

F.1. 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
this address:

http://lwww.arnet.qov/far/

F.2. Federal Acquisition Regulation (48 CFR Chapter 1) Clauses Incorporated by

Reference
NUMBER TITLE DATE
52.242-15 STOP-WORK ORDER AUG 1989

F.3. Contract Term

The contract shall have a 30-day Phase-In period. The base period shall consist of 12
months with 4 one-year option periods. The total period of performance for this contract
shall not exceed sixty (60) months, excluding the Phase-In period. This contract is
renewable pursuant to the clause in Section I of this contract, FAR 52.217-9, “OPTION
TO EXTEND THE TERM OF THE CONTRACT".

F.4. Place of Performance
The Contractor shall perform all work under this contract at the locations listed below;
however, this list is subject to change due to IRS restructuring:

IRS Logistics Support Sites:

Andover Campus Brookhaven Campus

96 Milk Street 1040 Waverly Avenue
Methuen, MA 01844 Holtsville, NY 11742
Atlanta Campus Chamblee, Atlanta

6600 Bay Circle

Norcross, GA 30071 Covington, KY

Austin Campus Detroit Computing Center
3651 South Interregional 985 Michigan Avenue
Austin, TX 73301 Detroit, Ml 48226
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Fresno Campus Ogden Campus

1950 G Street 1160 West 1200 South
Fresno, CA 93725 Ogden, UT 84201
Kansas City Campus Philadelphia Campus
1500 East Bannister Road 11621 Caroline Road
Kansas City, MO 64131 Philadelphia, PA 19154

Memphis Campus
3645 Lamar
Memphis, TN 38118
F.5. Delivery

F.5.1. Delivery Procedures

All materials and supplies ordered under this contract shall be delivered solely in
accordance with the instructions set forth in this contract.

The Government will not take responsibility for any Service Provider Furnished Property
and Services see paragraph C.3.

F.6 Reports and Deliverables
F.6.1 All reports and deliverables are listed in Attachment J-6, Technical Exhibit 9.

F.6.2. Subcontracting Plan Reports

As delineated in the "Small, HUB Zone Small, Small Disadvantaged, and Women-
Owned Small Business Subcontracting Plan Outline" (See Section J, Attachment J-3),
each year that the contract is in effect, the Contractor shall deliver Standard Form 294,
"Subcontracting Reports for Individual Contracts," and Standard Form 295, "Summary
Subcontract Reports,” in accordance with the instructions on the form and in compliance
with the following schedule:
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CALENDAR REPORT DATE SEND REPORT

PERIOD DUE DUE TO:

10/01--03/31 SF 294 04/30 Contracting Officer & IRS OSDBU Specialist
04/01--09/30 SF 294 10/30 Contracting Officer & IRS OSDBU Specialist
10/01--09/30 SF 295 10/30 Contracting Officer & IRS OSDBU Specialist

F 6.3. Strike Contingency Plan

As delineated in Section C.1.4.9, the SP shall submit a Strike Contingency Plan. The
final Strike Contingency Plan, incorporating any changes based upon the Phase-In,
shall be submitted to the CO for concurrence 10 business days prior to completion of
the Phase-In and within five business days when changes occur throughout the life of
the contract.

F.6.4 Quality Control Plan (QCP)

As delineated in Section C.1.4.6.2, the SP shall deliver the QCP with the SP’s proposal.
The final QCP, incorporating any changes based upon the Phase-In, shall be submitted
to the CO for concurrence 10 business days prior to completion of the Phase-In and
within five business days after changes occur throughout the life of the contract.

F.6.4.1 Quality Control Reports

The SP PM shall meet with IRS management no fewer than two times per year to review
guarterly bi-annual Quality Control reports and other performance measures.

F.6.5 Safety Program Plan

The SP shall deliver a Safety Plan with the SP’s proposal. The SP shall develop a
Safety Program Plan to describe the SP’s overall safety program to include complying
with all requirements of the contract. An updated plan shall be submitted to the CO for
final approval no later than sixty (60) calendar days contract award.

F.6.6 Reporting Requirements (Accident)

As delineated in Section C.1.4.3, the SP shall prepare and submit and maintain
Accident Reports throughout the life of the contract.
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F.6.7 Inventory Management Reports

F.6.7.1 Government Property Inventory Report

As delineated in Section C.2.2.2, the SP shall submit to the COTR within fifteen (15)
calendar days after completion of the Phase-In, a detailed final Government Property
Inventory Report, jointly approved by the Government and the SP. The SP shall
maintain the records in a current status throughout the life of the contract

F.6.7.2 Annual Physical Inventory

As delineated in Section C.2.2.2, the SP shall conduct an annual physical inventory of
all GFP. The SP shall submit a report of results within 10 business days of inventory
completion throughout the life of the contract.

As delineated in Section C.2.2.2, the SP shall conduct special inventories as directed.
Special inventories may be required to resolve issues of GFP accountability, availability,
condition or usage.

F.6.8 Property Shortages and Damages

As delineated in Section C.2.2.1.2, the SP shall investigate and submit a formal report
of shortage, loss, damage, or destruction of GFP to the COTR within three (3) business
days after the discovery throughout the life of the contract.

F.6.9 Small Appliance Repair, Reimbursement

As delineated in Section C.3.2.2, the SP shall ensure that no parts are ordered or repairs
initiated without prior express approval of the requesting business unit. Request shall be
submitted monthly.

F.6.10 Phase-In Plan

As delineated in Section C.1.2.5.2, the SP shall submit a Phase-In Plan. The final Phase-in
Plan shall be submitted to the CO for concurrence 15 days prior to Phase-In start date and
within five business days when changes occur throughout the life of the contract.

F.6.11 Written Notice of Key Personnel Change

As delineated in section C.1.3.2.3, the SP shall provide written notification of key personnel
change within one calendar week after knowledge of such change.
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F.6.12 Security Investigations

As delineated in section C.1.3.3.1, the SP shall submit requests for appropriate security
clearances for all SP personnel within 15 working days of contract award.

F.6.13 Continuity of Operations Plan

As delineated in Section C.1.4.8.1, the SP shall submit a final Continuity of Operations Plan
(COOP) to the CO within thirty (30) calendar days after contract award for final review and
acceptance.

F.6.14 Physical Security Plan

As delineated in Section C.1.4.3.1, the SP shall submit a Physical Security Plan. The final
Security Plan shall be submitted to the CO for concurrence within 30 days of contract
award and within five business days when changes occur throughout the life of the
contract.”
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